

Exhibit D



**Addendum to Master Subcontractor Agreement between GRC Solutions and
Ricardo Mazzitelli**

Date of Master Agreement: June 9, 2017

Date of This Addendum: June 9, 2017

Basis for work to be performed: Time and Materials

Time required: Minimum 40 hours per week up to estimated 60 hours per week for estimated 12 - 20 weeks. (Client bank is currently open from 8:00AM to 8:00PM weekdays and 8:00AM to 9:00PM weekends, plus additional hours on federal holidays).

Contractor who will perform the services: Ricard Mazzitelli

Description of Work to be performed for Client of GRC Solutions: Apple Bank for Savings

Project: Lookback Review Phase 2

- Start Date – Monday July 10, 2017
- Location – Client site, 2100 Broadway at West 73rd Street, NY, 10023; work is expected to be performed onsite
- Roles and Nature of work – QA Lead (see attached job description)

Compensation: \$110 per hour on 1099 basis, plus reimbursement of daily public transportation commutation expense; invoices supported by time record-keeping into GRC portal (accesses to be provided prior to start)

Designated Liaison(s): Ted Kawoczka, Managing Director, GRC Solutions
Michael Amo, Project Manager
Whitney Rolle, Project Manager
Deepa Keswani Teckchandani, Project Manager
Louise Hyland, Human Resources, P&G Associates and GRC Solutions

Agreed and accepted:

6/19/17
Date

A handwritten signature in black ink, appearing to read 'Ricardo Mazzitelli'. It is written in a cursive, flowing style with some loops and variations in line thickness.

June 9, 2017

Ted Kawoczka, Managing Director, GRC Solutions